






Technical and Financial Evaluation for Procurement of CMW kit (Drugs, medical kits & medical devices)

Bid Submitted for approval items	Past Performance of CMW Authorized Delivery kit			Market experience			Credibility & Certifications			Technical Human Resource (Manufacturers)				Technical Human Resource (For Importers)			Financial Credibility Status of the Bidder		CMW Kit Sample	Total Marks									
	Supply of CMW kit less than 5% of the advertised quantities/items to Govt institutions in the last 03 year	Supply of CMW kit 5% of the advertised quantities/items to Govt institutions in the last 03 year	Supply of CMW kit more than 5% of the advertised quantities/items to Govt institutions in the last 03 year	1-3 years	3-5 years	More than 05 years	ISO 13487	ISO 14993 / Test Report	ISO 14991	Plant Manager Ph. DM Phil 01 B.D Pharm 01	Production manager Quality Manager Ph. DM Phil 01 B.D Pharm 01	Quality Assurance Manager Ph. DM Phil 01 B.D Pharm 01	Quality Control Manager Ph. DM Phil 01 B.D Pharm 01	Raw material store manager Ph. D/ M Phil 01 B.D Pharm 01	Qualified Category A Pharmacist	Qualified Category B Personnel	Qualified Category C Personnel	FBR return last year	Bank statement of the last 01 financial year showing turnover of the bidder in an order must be not less than 2% million	Sales Tax Returns last year	Accepted by the experts	Rejected by the experts	Total Technical Marks out of 70	Quoted Price	Lowest Quoted Price	Total Financial Marks	Financial Marks of the Firm	Total Market (Financial+Technical)	
	5	15	25	2	4	5	6	6	3																				
	5	0	0	0	0	5	4	4	3	0	0	0	0	0	5	0	0	7	0	2	10	0	49	339042590.8	290130400	30	24.7864564	73.7864564	
	0	15	0	2	0	0	6	0	0	1	1	1	0	0	0	0	0	0	0	2	10	0	38	344361525.2	290130400	30	24.40432913	62.40432913	

				
Representative of Procurement Cell Directorate General Health Services (Member)	Provincial Logistic Officer IHP (Member)	Representative Director General Health Services (Member)	MIS Coordinator IHP (Member)	Project Director Integrated Health Project, Health Department (Chairman)